BOE 504-CSW (10-09) STATE OF CALIFORNIA
STATEMENT CONCERNING SOFTWARE PURCHASED BOARD OF EQUALIZATION
WITHOUT PAYMENT OF CALIFORNIA SALES TAX

DMA

Auditor’s initials

Please complete this form by providing the requested information and sign as your company's authorized representative.

NAME OF SELLER FROM WHOM YOU PURCHASED ITEMS WITHOUT PAYMENT OF SALES OR USE TAX SELLER’S PERMIT NUMBER
Presidio Technology Capital, LLC 101-652597
PURCHASE
DATE i ORDER AMOUNT DESCRIPTION
NUMBER

$110,323.20 |cisco Security ELA

Please check the appropriate box(es) below. If none of these apply, please explain in the comments section below.
{71 The above is custom software or a separately stated charge for custom modifications of canned software.

] The above is a lump-sum charge for an optional software maintenance contract, and:
[C] We did not receive updates, upgrades, or a back-up copy on tangible media (such as a CD-ROM) during the period of the

maintenance contract.
[J We received tangible media (such as a CD-ROM) during the period of the maintenance contract.

[l The above is a software license renewal charge, and:
[ The original delivery of the software was on tangible media (such as a CD-ROM) or the software was already installed on our
computer when we purchased it.
[C] The original delivery of the software was via remote telecommunications and no tangible copy of the software, updates, or a
back-up copy was furnished at any time.

] The above software was purchased for resale and was resold in the form of tangible media. It was not used to reproduce additional
copies of the program, nor was it used for any purpose other than retention, demonstration, or display while being held for sale in
the regular course of business.

X The above software was delivered via remote telecommunications. No tangible personal property (such as a CD-ROM) or back-up
copy was delivered. Date software was delivered electronically .

O The above software was installed by the seller on our computer and we did not receive title to or possession of the media used in
the installation of the software or a back-up copy. Date software was installed

{71 The above is canned software delivered in tangible form (such as a CD-ROM). It was purchased for our own use and not for

resale, and:
] Taxinthe amount of $ was paid directly to the BOE with our sales tax return for the reporting period of
[J Taxinthe amountof $ \.Nas added to the billing and remitted to the seller.
[[] Taxwas paid directly to the BOE as a result of an audit determination dated covering the period
to .
[0 Taxwas not paid and is still due. APPRQOVED AS TO FORM
COMMENTS
COUNTY COUNSEL
BY: %._ g_
NAME OF BUSINESS SELLER'S PERMIT NUMBER OF PURCHASER (F applicable) DAYTIME TELEPHONE NUMBER
County of Yuba
ADDRESS (streef, cily, state, zip cod
915 8th St., Suite 11 9, Marysville, CA 95901
NAME OF PURCHASER'S AUTHORlZED REPRESENTATIVE / TITLE SIGNATURE DATE

The information provided above is subject to verification by the BOE.



Property Schedule No. 11

Master Equipment Lease Agreement

This Property Schedule No. 11 is entered into as of the Commencement Date set forth below, pursuant to that certain
Master Equipment Lease Agreement (the "Master Agreement”), dated as of June 01, 2013, between Presidio Technology
Capital, LLC and County of Yuba.

1.

Interpretation. The terms and conditions of the Master Agreement are incorporated herein by reference as if fully set forth
herein. Reference is made to the Master Agreement for all representations, covenants and warranties made by Lessee in
the execution of this Property Schedule, unless specifically set forth herein. In the event of a conflict between the provisions
of the Master Agreement and the provisions of this Property Schedule, the provisions of this Property Schedule shall
control. All capitalized terms not otherwise defined herein shall have the meanings provided in the Master Agreement.

Commencement Date. The Commencement Date for this Property Schedule is May 01, 2023.

Property Description and Payment Schedule. The Property subject to this Property Schedule is described in Exhibit A
hereto. The Rental Payment Schedule for this Property Schedule is set forth in Exhibit 1. If the Rental Payment Dates are
not defined in the Rental Payment Schedule, they shall be defined as the 1st day of each annual period of the Rental
Payment Schedule commencing with the first full month following the Acceptance Date.

Opinion. The Opinion of Lessee's Counsel is attached as Exhibit 2.

Exhibit 3 — intentionally Omitted
Acceptance Certificate. The form of Acceptance Certificate is attached as Exhibit 4.

Expiration. Lessor, at its sole determination, may choose not to accept this Property Schedule if the fully executed, original
Agreement (including this Property Schedule all ancillary documents) are not received by Lessor at its place of business
by April 24, 2023.

Notice. Lessee is entitled under Article 2A to the promises and warranties, including those of any third party, provided
to Lessor by the Supplier in connection with or as part of the Purchase Agreement, and that Lessee may communicate
with the Supplier and receive an accurate and complete statement of those promises and warranties, including any
disclaimers and limitations of them or of remedies. The filing of UCC financing statements pursuant to Section 7.05 of
the Master Agreement is precautionary and shall not be deemed to have any effect on the characterization of this
Property Schedule. NOTWITHSTANDING THE FOREGOING, LESSOR HAS NOT MADE, AND HEREBY DISCLAIMS
ANY ADVICE, REPRESENTATIONS, WARRANTIES AND COVENANTS, EITHER EXPRESSED OR IMPLIED, WITH
RESPECT TO ANY LEGAL, ECONOMIC, ACCOUNTING, TAX OR OTHER EFFECTS OF THE LEASE AND THE
TRANSACTION(S) CONTEMPLATED THEREBY, AND LESSEE HEREBY DISCLAIMS ANY RELIANCE ON ANY
SUCH WARRANTIES, STATEMENTS OR REPRESENTATIONS MADE BY LESSOR WITH RESPECT THERETO.

10. Purchase, Renewal and Option Terms:

(a) At the expiration of the Initial Term, or any Renewal Term, and so long as no Default or Event of Default shall have
occurred and be continuing Lessee may, as to all, but not less than all, Equipment:

() purchase the Equipment for a purchase price (the "Purchase Option Price") equal to the then Fair Market Sale
Value thereof;
(i) renew this Lease on a month-to-month basis at the same Rent payable at the expiration of such Initial Term or

Renewal Term, as the case may be, with renewals continuing from month to month at the same Rent set forth
above, subject to the right of either party to terminate this Lease upon ninety (90) days prior written notice (any
such termination taking effect only upon Lessee's satisfaction of all of Lessee’s obligations under this Lease);
or

(i) return all, but not less than all of, the Equipment to Lessor pursuant to, and in the condition required by, the
Lease.

To exercise an option, Lessee must give Lessor at least ninety days but not more than one hundred eighty days prior written
notice. If Lessee fails to give Lessor the required notice, Lessee shall be deemed to have chosen option (i) above.

(b) Payment of the Purchase Option Price and all other amounts due and owing by Lessee under the Lease

(including, without limitation, Rent) shall be made on the last day of the Initial Term or Renewal Term, as the case may be,
in immediately available funds against delivery of a bill of sale transferring to Lessee all right, title and interest of Lessor in
and to the Equipment ON AN "AS IS" "WHERE IS" BASIS, WITHOUT ANY WARRANTIES, EXPRESS OR IMPLIED, AS
TO ANY MATTER WHATSOEVER, INCLUDING WITHOUT LIMITATION, THE CONDITION OF THE EQUIPMENT, ITS
MERCHANTABILITY OR ITS FITNESS FOR ANY PARTICULAR PURPOSE.



11. Continuing Disclosure: Lessor acknowledges that, in connection with Lessee’s compliance with any continuing
disclosure undertakings (each, a “Continuing Disclosure Agreement”) entered into by Lessee pursuant to SEC Rule 15c2-
12 promulgated pursuant to the Securities and Exchange Act of 1934, as amended (the “Rule”), Lessee may be required to
file with the Municipal Securities Rulemaking Board's Electronic Municipal Market Access system, or its successor
(“EMMA?”), notice of its incurrence of its obligations under this Property Schedule and notice of any accommodation, waiver,
amendment, modification of terms or other similar events reflecting financial difficulties in connection with this Property
Schedule, in each case including a description of the material terms thereof (each such notice, an “EMMA Notice”). Lessee
shall not file or submit or permit the filing or submission of any EMMA Notice that includes any of the following unredacted
information regarding Lessor or the Escrow Agent: physical or mailing addresses, account information, e-mail addresses,
telephone numbers, fax numbers, tax identification numbers, or titles or signatures of officers, employees or other
signatories. Lessee acknowledges and agrees that Lessor is not responsible in connection with any EMMA Notice relating
to this Property Schedule for Lessee’s compliance or noncompliance (or any claims, losses or liabilities arising therefrom)
with the Rule, any Continuing Disclosure Agreement or any applicable securities laws, including but not limited to those
relating to the Rule.

IN WITNESS WHEREOF, Lessor and Lessee have caused this Property Schedule to be executed in their names by their duly
authorized representatives as of the Commencement Date above.

Lessor: Presidio Technology Capital, LLC Lessee: County of Yuba
By: By:
Name: Name:
Title: Title:
Altest By:
Name:
Title:

APPROVED AS TO FORM

COUNTY COUNSE




EXHIBIT 1

Property Description and Payment Schedule

Re: Property Schedule No. 11 to Master Equipment Lease Agreement betwyeen Presidio Technology Capital, LLC and
County of Yuba.

The Property is as follows: (see Exhibit A)
PROPERTY LOCATION: 915 8Th St Suite 131, Marysville, California 95901
USE: Cisco Catalyst and Services - This use is essential to the proper, efficient and economic functioning of Lessee or to

the services that Lessee provides; and Lessee has immediate need for and expects to make immediate use of substantially
all of the Property, which need is not temporary or expected to diminish in the foreseeable future.

Rental Payment Schedule “Initial Term”

Rental Rental Frequency Rental Rental
Payments Payment Payments
Due
Day
4 Annual (1% payment due 07/01/2023) 01 $87,950.00

Transition Term: Notwithstanding anything to the contrary in the Master Equipment Lease Agreement, upon completion of
the Initial Term, the Property Schedule No. 11 will be automatically continued for an additional 3-month transition period
(the “Transition Term”) at the same Rental Payment. Upon completion of the Transition Term, the Property Schedule No.
11 term will continue for successive three-month periods at the same rental rate unless and until Lessee or Lessor
terminate it upon three months prior notice or, if applicable, purchase it in accordance with section 11.01 of the Master
Equipment Lease Agreement. In the event that, during the Transition Term, Lessee enters into a new Property Schedule
with Lessor for Property to replace the Property on Schedule No. 11, Lessor will not charge Lessee a rental fee for the
use of such replacement property during the Transition Term. Initial Here

Lessee: County of Yuba

By:

Name:

Title:

APPROVED AS TO FORM
COUNTY COUNSEL .

BY: /,[;;M




EXHIBIT A

Property Description

[ Description

[ ltem No { [ Type/Model

..\-\(,DCO\JO')U'IA(.ON-A
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FPR3120-NGFW-Kg
CON-SSSNT-FPR3120N
FPR3K-PWR-AC-400
FPR3K-PWR-AC-400
CAB-AC
SF-F3K-TD7.1.0-K9
SFP-10G-SR
GLC-SX-MMD
FPR3K-SSD900
FPR3K-SLIDE-RAILS
FPR3K-CBL-MGMT
FPR3120-BSE
FPR3K-FAN
FPR3K-SSD-BLANK
FPR3K-NM-BLANK
FPR-EXCLUDE-SUBS
FMC1600-K9
CON-SNT-FCM1600K
FMC-M5-MRAID-12G
FMC-M5-SD-32G
FMC-M5-TPM-2.0
FMC-M5-MSTOR-SD
FMC-M5-HDD-1.2T8
FMC-M5-MEM-X-16GB
FMC-M5-CPU-14215
SF-FMC-7.0.1-K9
FMC-M5-PS-AC-770W
CAB-9K12A-NA
FMC-M5-NIC-SFP
ELA2-M
E2F-SEC-EMAIL-ADV
E2SF-E-CES-ADV-10
E2SF-E-CES-ADV-10
SVS-EA2-ESA-SUP-B
E2SF-E-CESA-IMS-10
E2F-SEC-CLDLK
E2SF-C-CL-PLT1
SVS-UMBEA-SUPT-G
E2F-SEC-SWATCH
SVS-EA2-STLW-SUP-B
E2SF-S-SWFR-10
E2F-SEC-NGFwW
E2SF-F-FPR2110T
SVS-EA2-NGFW-SUP-B8
E2-N-HXDP
E2N-HXDP-DC-A
E2N-HXDP-DC-A
E2N-HXDP-EDG-A
E2N-HXDP-EDG-A
E2-N-HXDP-s
E2F-SEC-ANYCONN
SVS-EA2-ANYC-SUP-B
E2SF-A-AC-APEX-10
E2F-SEC-ISE3

—

Cisco Secure Firewall 3120 NGFW Appliance, 1U
SOLN SUPP 8X5XNBD Cisco Secure Firewall 3120 NGFW Applianc
Cisco Secure Firewall 3K Series 400W AC Power Supply

Cisco Secure Firewall 3K Series 400W AC Power Supply

AC Power Cord (North America), C13, NEMA 5-15P, 2.1m
Cisco Secure Firewall TD 7.1.0 SW for 3100 series appliances
10GBASE-SR SFP Module

1000BASE-SX SFP transceiver module, MMF, 850nm, DOM
Cisco Secure Firewalf 3K Series 900GB

Cisco Secure Firewall 3100 Slide Rail Kit

Cisco Secure Firewall 3k Series Cable Mgmt Brackets

Cisco Secure Firewall 3120 Base Lic

Cisco Secure Firewall 3K Series Fan Tray

Cisco Secure Firewall 3100 Series SSD Blank Slot Cover
Cisco Secure Firewall 3100 Network Module Blank Siot Cover
Cisco Firepower - Exclude Subscriptions

Cisco Firepower Management Center 1600 Chassis
SNTC-8X5XNBD Cisco Firepower Management Center 1600 C
Cisco FMC 12G Modular RAID controller with 268 cache
Cisco FMC 32GB sp Card Module

Cisco FMC Trusted Platform Module 2.0

Cisco FMC Mini Storage Carrier Card for SD (holds up to 2)
Cisco FMC 1.2TB 12G SAS 10K RPM SFF HDD

Cisco FMC 16GR DDR4-2933-MHz RD!MM/PC4-21300/Single Rank
Cisco FMC 2.4 GHz 4215 Processor, 13.75MB Cache, 8 Core
Cisco Firepower Management Center Software v7.0.1

Cisco FMC 770W AC Power Supply

Power Cord, 125VAC 13A NEMA 5-15 Plug, North America
Cisco FMC X710-DA2 dual-port 10G SFP+ NIC

Cisco EA BUNDLE

Cisco EA 2.0 Choice - Cisco Secure Email Advantage

Security EA 2.0 Choice Cisco Secure Email Cloud Advantage
Security EA 2.0 Choice Cisco Secure Emalil Cloud Advantage
BASIC SUPPORT FOR EMAIL SECURITY

Security EA 2.0 Choice CES Intelligent Mutti-Scan Lic 10pk
Cisco EA 2.0 Choice - Security Suites- Cloudlock

Sec EA 2.0 Choice Cloudlock Sub for 1 App

Umbrella and CloudLock EA Support - Enhanced

Cisco EA 2.0 Choice - Security Suites- Stealthwatch
EMBEDDED ONLINE SUPPORT FOR SECURE NETWORK ANALYTICS
Security EA 2.0 Stealthwatch Flow Rate License -10PK

Cisco EA 2.0 Choice - Security Suites- NGFW

Sec EA 2.0 Choice FPR2110 Threat Defense Threat, Malware, URL
BASIC SUPPORT FOR NEXT-GEN FIREWALL

Cisco Data Center EA for Hyperflex

Cisco HyperFlex Data Platform M5 Advantage - Data Center
Cisco HyperFlex Data Platform M5 Advantage - Data Center
Cisco HyperFlex Data Platform M5 Advantage - Edge

Cisco HyperFlex Data Platform M5 Advantage - Edge

Support for Cisco HXDP EA - Data Center

Cisco EA 2.0 Choice - Security Suites- Anyconnect

BASIC SUPPORT FOR ANYCONNECT

Security EA 2.0 Choice AnyConnect Apex License 10pk
Cisco'EA 2.0 Choice - Security Suites- ISE 3.0
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SVS-EA2-SE3-SUP-B
E2SF-I-ISE-PREM-10
E2SF-I-ISE3-ADM

E2-N-AS

E2N-C93001-B-A
E2N-C93001-B-A
E2N-C93002-B-A
E2N-C93002-B-A
E2N-C93002-G-A
E2N-C93002-G-A
E2N-C9400-B-A

E2N-C8400-8-A
E2N-C8400-G-A
E2N-C9400-G-A
E2N-C96001-G-A
E2N-C96001-G-A

E2-N-AS-S

E2F-SEC-UMBSIGA
E28F-U-SIG-ADV-K9
SVS-EA2-SIG-SUPT-E
E2SF-F-FPR3120T

Professional Services/Fixed Fees
Professional Services/Fixed Fees
Professional Services/Fixed Fees
Professional Services/Fixed Fees
Professional Services/Fixed Fees
Professional Services/Fixed Fees
Professional Services/Fixed Fees

Cisco EA 2.0 Choice - ISE 3.0 - Basic SW Support

Cisco Security EA 2.0 Choice ISE Premier Subscription 10pk
Security EA 2.0 Choice ISE 3.0 Device Admin TACACS License
Cisco DNA for EA - Access Switching

€9300 24-port CISCO DNA EA Adv With Existing Essentials
C9300 24-port CISCO DNA EA Adv With Existing Essentials
C9300 48-port CISCO DNA EA Advantage Existing Essentials
C9300 48-port CISCO DNA EA Advantage Existing Essentials
C9300 48-port CISCO DNA EA Advantage New Purchase
C9300 48-port CISCO DNA EA Advantage New Purchase
€9400 CISCO DNA EA Advantage With Existing Essentials
€9400 CISCO DNA EA Advantage With Existing Essentials
C€9400 CISCO DNA EA Advantage New Purchase

C€9400 CISCO DNA EA Advantage New Purchase

C9600 DNA Advantage New Purchase

C9600 DNA Advantage New Purchase

Access Switching EA - Support

Cisco EA 2.0 Choice -Security Suites-Umbrella SIG Advantage
Sec EA 2.0 Choice Umbrella Secure Internet Gateway Advantage
Umbrella Support for DNS/SIG Packages - Enhanced

Sec EA 2.0 Choice FPR3120 Threat Defense Threat, Malware,URL
Project Kickofi

Planning Workshop, Migration Strategy & Configuration Review
Functional Design Document

Configuration Phase & Pre cutover testing

Cutover & post cutover testing

Knowledge transfer & basic training

Project Closure



MICHAEL J. cicco
COUNTY COUNSEL

The County Of Yuba

JOSEPH F, LARMOI
CHIEF DEPUTY COUNTY co

OFFICE OF THE COUNTY COUNSEL SIMS ELY

DEPUTY COUNTY COUNS

915 8TH Street, Suite 111
Marysville, California 95901
(530)749-7585
FAX (530)749-7513

AMY E. CARLSON
DEPUTY COUNTY couns

TAHMINA MORROW
DEPUTY COUNTY counst

ERIKA J. STEDMAN
ADMINISTRATIVE SERVICES OFF

April 26, 2023
Presidio Technology Capital, LLC

2 Sun Court
Norcross, GA 30092

RE: Property Schedule Noll to Master Equipment [ease Agreement between Presidio
Technology Capital, LLC and County of Yuba,

Ladies and Gentlemen:

All capitalized termg not otherwise defined herein shall have the meanings provided in the
Transaction Documents,

As to questions of fact material to oy opinion, we have relied upon the representations of
Lessee in the Transaction Documents and in the certified proceedings and other certifications of
public officials furnished to ug without undertaking to verify the same by independent Investigation,
Based upon the foregoing, we are of the opinion that, under existing law:

1. Lessee is a public body corporate and politic, duly organized and existing under the
laws of the State.

2. Lessee has all requisite power and authority to enter into the Transaction Documents
and to perform jts obligations thereunder.

3. The execution, delivery and performance of the Transaction Documents by Lessee
has been duly authorized by all necessary action on the part of Lessee.

EXHIBIT 2 Page 1 of 2



thereby have been conducted jn accordance with g applicable Open meeting Jaws and all other
applicable state and federal Jaws,

6. Lessee hag obtained g consents and approvals of other governmenta] authorities or
agencies which may be required for the execution, delivery and performance by Lessee of the
Transaction Documents.

7. The Transaction Documents have beep duly executed and delivered by Lessee and
constitute legal, valig and binding obligations of Lessee, enforceable against Lessee in accordance
with the termg thereof, eXcept insofar as the enforcement thereof may be limited by any applicable

ptey, insolvency, moratorjum, Teorganization or other laws of €quitable principles of genera]l
application, or of application to municipalities or politica] subdivisiong such as the Lessee, affecting
remedies or Creditors' rights generally, and to the exercise of judicia] discretion jn appropriate caseg,

By: ~ —Z— 2
Sims Ely, Deputy Coug ¥ Counse]
Yuba County Counsel’s Office

u

Page 2 o2
EXHIBIT 2



The Undersigneq, being the qut
do hereby Certify, as o

Y elected, Qualified ang acting
f May 01, 2023, as follows:

of the County of Yuba (
————

"Lessee

by resolution C
and delivery ¢

. h nNamed rep
present time the office set forth above,




EXHIBIT 4

L s

Acceptance Certifica
Presidio Technology Capital, LLC
2 t

SunC
Norcross, GA 30092

Re: Property Schedule No, 1

1 to Master Equipment Lease Agreement between Presidio Technology Capital, LLG
and County of Yuba

Ladies ang Gentlemen:

referenced Master Equi
and represents to, and agrees wj

Pment Lease A,
with, Presidio Technol

greement, the undersi

gned ("Lessee”) hereby Certifies

ogy Capital, LLC ("Lessor"), as follows:

(1) The Property, as such terms are defined in the above-referenced Property Schedule, has been made,
delivereq, installed ang accepted on the date indicateq below.

(2) Lessee has cond

APPROVED As TO FORM

COUNTY COUNSEL\}
BY:

—



*Please fij| out this form and fax it to yourinsurance Company**
TO:
Insurance Carrier:

Request for Certificate of Insura
(Name)

(Address)
(Address)
(Contact Name)
(Contact Phone)
(Contact Fax)
FROM:
Customer/Lessee: County of Yuba

915 8th St Ste 131

Marysville, California 95901
Contact Na

me: Perminder Bains
Contact Phone: (530) 749-7880

County of Yuba is in the process of fj

hancing Networking with Presidio Technology Capital, LLC

quests that Presidio Technology Capital, LLC be listed ag "Presidio Technology Capital, LLC,
eir successors and assigns" and that it pe Named ADDITIONAL INSURED ag to liability Coverage and LOSs
PAYEE ag to property Coverage, A Copy of said Certificate should be forwarded to Presidio Technology Capital,
LLC as described below.
NOTE: Coverage js to include:
(1) insurance against all risks of physical loss or damage to the Equipment
Commercial general liability insurance (lncludmg blanket Contractug| liability Coverage and products
liability Coverage) for personal ang bodily Injury and pro erty damage of not less than §1 000,000; ang
(3) if applicable automobile liability Coverage of not Jegg than $3 000,000
Presidio Technol

notice of cancellation or Materiaj change in
endeavor to Provide”: “pyy¢ failure to go SO shall impose no
ity of any kind Upon the insyrer its agents or representative”
accepted and will dela Y funding.

D 1. Please EMAIL this completed inf

Ormation to:
Presidio Technology Capital, LLC

Theresa Weber, Transaction Coordinator
Phone Number: (678) 894-2346
Email: tweber@presidlo.com
D 2. Please MAIL g Certificate of
Presidio Technology
tth: Theresa Weber
Sun Ct. Suite 120

Norcross, GA 30092
O 3 prease CONTACT 1,

hen sendin
v this cannot
v If you have a

Insurance to:
Capital, LLC

e Transaction Coordinator
g this Certificate.
be completeqd today,
Ny questions.



F YU

e

NTY

Cou

H0.C0m

d

WWW.Rrest




Client: County of Yuba
SOW#: 1003222213633

Date: December 2, 2022 @ Q E % § g % @

Title: Cisco Firewall & ISE Upgrade Implementation Services

PROPOSAL TEAM
Dan Ornelas Presidio Account Manager dornelas@presidio.com
Hasan Mehdi Presidio Solution Architect smehdi@presidio.com
James Kelly Presidio Solution Architect ibkelly@presidio.com

REVISION HISTORY

] |
V1.0 s[ 29-Nov-2022 , Hasan Mehdi ‘ First Client Release !

Confidential and Proprietary Page 2



Client: County of Yuba

SOWH#: 1003222213833

Date: December 2, 2022

Title: Cisco Firewall & I1SE Upgrade Implementation Services

1. EXECUTIVE OVERVIEW

1.1. Introduction

Presidio Networked Solutions Group LLC (‘Presidio”) is pieased to propose the following solution to County
of Yuba (“Client”). This Statement of Work (*SOW") defines the tasks to be performed and the
responsibilities of Presidio and Client.

1.2. Solution and Approach Overview

Client has requested Presidio to configure and instalf a pair of new Cisco Firepower Thread Defense (FTD)
Firewalls (FWs) at the Courthouse data center located in Marysville, California (CA). The Cisco Next
Generation FWs will be implemented to offer a robust and secure network while protecting the users
connecting to the network. The project requires Presidio to review the configuration of the current front end
FTD2110 FWs that will be migrated over to the FTD3120 FWs. This will be accomplished while taking
manufacturer best practice recommendation into account.

Client currently has a pair of Cisco FTD2110 FWSs for their internet perimeter. These FWs provide layer 4
security gateway functionality as well as VPN termination for site-to-site remote access connections. These
FWs have been in production for approximately five (5) years and the client would like to transition over to
Cisco Next Generation FW (NGFW) that are highly scalable and offer additional bandwidth.

Client also requested their existing Cisco Identity services engine (ISE) deployment needs to be upgraded
from software version 2.7 to 3.1 software and will be reviewed against best practice recommendations for
their VPN use case as well as add (2) new base policy templates for device administration and Wi-Fi use
case.

This modern enterprise class equipment will further support the increasing demand for data, and security
instated on the client network, thus, the cutting-edge Cisco hardware will be acquired for the data center
sites incorporated in this project. Client would like the solution to be priced competitively, can be simply
managed, and rolled out systematically through a planned phase approach to minimize disruption to the
core business.

1.3. Locations

Work will be done for the following locations. All work will be performed remotely unless otherwise specified.

915 8th Street

Remote ‘
Suite 119 § | |

| Primary | Marysville CA 95901

J

2. SCOPE OF WORK

2.1. Project Scope

2.1.1. Planning, Design & Execution Phase

2.1.2. Planning Phase Tasks

The following Planning Phase tasks will be performed during this phase:
s  Project Kickoff Meeting
* Verification of roles and responsibilities
s Review client timelines and operational dates
«  Design Workshop
o Gather FWs, FMC, and ISE configuration requirement

Confidential and Proprietary Page 3



Client: County of Yuba

SOWH#: 1003222213633

Date: December 2, 2022

Title: Cisco Firewall & ISE Upgrade Implementation Services

PRES!

o Client requirements
¢ Functional Design Document (FDD)

2.1.3. Planning Phase Elements

The following elements will be identified, reviewed and/or defined in this phase:

2.7.3.1. Site & Contact Information

o  Location: Addresses provided under section 1.3 above
o Joseph Oates | IT Manager — Operations Information Technology
Email: joates@co.yuba.ca.us - Phone: 530-749-5626

2.1.3.2. Physical Components (client task)

¢ Physical installation Standards

o Racks, Power, HVAC, and UPS (already installed)

+ Patching Ethernet cables to new equipment per site

o Labeling

s Devices (included in the scope) Cabling Termination and Connectivity

2.1.3.3. Standards Gathering (Part of Remote Planning Workshop)

Presidio will capture all appropriate standards for the design and ensure that these are utilized. This
includes the following:

« |P Space
¢ Smart Net contracts
e SWSS

¢ Device template standards

» Physical connection standards
¢ Naming standards

¢ Versions standards

» . Access standards

¢ Login/Password

¢ Host Name

s AAA standards

« Banner

o  FW/VPN management process/standards
» Others as needed

2.1.3.4. Cisco hardware
+ Please refer to the final Cisco Bill of Materials (BOM)

2.1.3.5. Review Existing FW's, FMC & ISE setup

«  Presidio will review the existing configuration(s) to ensure that the current FW's/ISE infrastructure
design reproduces consistency with the new hardware and configurations.

2.1.3.8. Planning Workshop & Configuration

s  Design Overview
¢  Current FWs/ISE setup and topology

Confidential and Proprietary Page 4



Client: County of Yuba
SOW#: 1003222213633

Date: December 2, 2022 gﬁ @ E g %

Title: Cisco Firewall & ISE Upgrade Implementation Services

L)

Installation parameters (SMTP, DNS, SNMP, NTP)

Design, Discovery & Migration

Initial deployment planning for wired

Migration from existing pair of firewalls to a pair of new firewalls

Current Firewalls (FTD2110 pair at DC) migration to a pair of FPR 3120’s configured

Physical network connectivity/topology:

o Local Area Network (LAN)

®

Software versions
Smart Account
Licenses per FTD firewall (Threat Prevention/Malware/URL (TMC))
Qutline order of operations for appropriately setting up services to new hardware
Existing Security & Routing architecture discovery
Routing (static/dynamic)
Migrate existing configuration with best practice recommendation
Management IP, VLAN, Ports, Interfaces, IP Schema, Default Gateways
Access/Trunks/Host name/SSH
Access Control List (ACL) (permit/deny)
High Availability (HA) setup with a pair of FTD firewalls per data center
Failover (Active/Passive or Active/Active)
Interfaces, addressing
VLANS (access/trunk)
Quality of Service (QoS) polices (design/configure) (FTD via FMC)
o Enable/Disable
o User Roles (admin/access admin/ network admin)
o Rate limiting
o Devices
o New Policies (up to 20)
o Add Rules
o Policy Assignments (available devices, add to policy, selected devices
Security zones
Security policies
NAT rules
AnyConnect
L2L VPN configuration
Migrate Threat detection subscription & apply policy
Migrate URL filtering subscription

FMC communication

Confidential and Proprietary Page 5
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s Manual configure desired objects, ACLs and NAT policies in FMC for a pair of FPR3120 FWs
s Upgrade software (2) additional non internet FTD2110 firewalls
s Apply desired policies in FMC to FWs
e Initial testing
o Verify traffic flow and events showing in FMC
e HA failover testing for FWs

s Validate connectivity for FWs

2.1.3.7. Cisco Firepower Management Center (FMC1600)
¢ Review existing FMC1000 setup

o  Perform initial setup on new FMC1600 appliance

o License and update software

s  Network connectivity/topology (interfaces/IP addressing)
s Installation Parameters (SMTP, DNS, SNMP, NTP)

s  Migrate existing FMC 1000 configuration over to new FMC1600
s FMC additional policies/management setup

¢  Adminisirative settings: Admin accounts

s  Automatic updates and backups

¢  Objects (ports, networks, security zones, geolocation)

¢  Variables (servers, networks, ports)

s Alerting

s  Preprocessors

e Upto ten (10) traffic profiles

o  Network Discovery

s File Policy

+ Base access control policy

o Application Control {(monitor mode)

2.7.3.8. Cisco ISE (currently in production)

¢« Business Goals/Objectives

» Review current configuration setup for VPN, caveats, existing issues, policies
» Make best practice recommendations to improve configurations and policies

s ISE node placement in network

« Network services (AD, DNS, NTP, SMTP, etc.)

e  Upgrade planning from 2.7 to 3.1

s Perform upgrade on two (2) nodes in an HA configuration (Primary/Secondary)

e Use a fresh ISE 3.1 build vs backup/restore method to prevent legacy ISE 2.X issues being brought
forward into 3.1

+ Patch & Smart License conversion and license validation
+ HA Failover Testing
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*  Add basic Wi-Fi policy template

*  Add basic policy template for ISE device administration (TACACS) (no integrations)
* |SE database backup validation

*  Network Verification

2.7.3.9. Test Planning

*  Determine list of functional tests required
*  Outline test plan — define, and document acceptable tests
*  Network Verification

2.1.3.10. cutover, Test, and rollback plan development for FW's//FMC/ISE (Remote support)

*  Determine Cutover plan

*  Determine list of functional tests required

¢ Outline test plan - define, and document acceptable tests
*  Determine Rollback plan

*  Validating proper operation and cutover plan

e Validate connectivity

*  Network Verification and Post-Cutover Test Plan

¢  Verification and Post-cutover support ~ up to four (4) hours

2.1.3.77. Einal Documentation

Presidio will provide soft copy final documentation including:
¢ As built documentation including Visio diagram of network

2.2. Training and Knowledge Transfer

Knowledge Transfer provided during the engagement are informal sessions and consist of our engineers
sharing their knowledge as they work through various tasks related to the project, and at the time the tasks
are performed. The conduct of these sessions will be in a manner that does not slow down the pace of work
or distract the engineers. These are not dedicated Knowledge Transfer sessions.

o FTDFwWs
o ISE

2.3. Deliverables

Documentation may be created by Presidio and provided as part of the Project Deliverables. Some of these
deliverables may be delivered as a single document. The specific documentation to be provided depends on
your chosen solution(s); several example documentation items are listed below. Additional documentation
and/or printed documentation is available upon request for an additional cost.

| High-Level Design Diagram
-t s
FDD

i
!
! _ P _
f Signed Testing Document DF
D —
|

P
|
As-Built Documentation (updated FDD PDF
—— T T peed Pl - . —
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Except for Project Status Reports, each deliverable material will be approved in accordance with the
following procedure:

If a written list of requested changes is received within five (5) business days, the Presidio Project Team
will make the agreed upon revisions and will, within 5 business days, re-submit the updated version to
Ciient.

At that time Client has 5 business days to review and request changes for the final document. if no
written response is received from Client within 5 business days, either accepting or requesting changes,
then the deliverable material shall be deemed accepted.

Deliverable documentation may be delivered via email, uploaded to a portal, or provided on a physicai
media and it may be provided in either an encrypted or unencrypted format. If Client requests a specific
delivery method and format, Presidio will use that method for all documentation delivery and format
otherwise, the sender will choose a delivery method and format that they feel is appropriate given the
content of the documentation.

2.4. Project Management

Presidio will provide a Project Manager (PM), who will be single point of contact for all project support issues
within the scope of this project. The PM is experienced in project management best practice methodologies
and familiar with the technology involved. This Project Manager is responsible for timely completion of the
scope, schedule, and budget utilizing Presidio’s Project Management Method. Inciuded for our standard
Project Management offering for this engagement are the following:

°

Remote kickoff meeting

Planning and design session facilitation
Deliverable/milestone tracking (High-Level Plan)

Resource scheduling and oversight

Escalation facilitation

Working calls as required

Regularly scheduled status meetings

Agenda, meeting minutes, and risk/issue/action item tracking
Scope/budget Management

Project closeout

2.5. Resources

,Présidio approaches project execution from a skills-based perspective. Our Execution Team is made up of
individuals who have specific skillsets that will be utilized at different times during a given project. This
allows us to provide a very specialized workforce to Client and utilizes the appropriate resource for the task
required.

2.5.1. Presidio Engineering Resources

Practice Manager(s) — the technical manager and regional team lead of the field consulting team. The
Practice Manager provides resource and technical oversight assistance to the Project Manager and
ensures availability of technical resources and escalation paths for field consultants.

Architect/Senior Engineer(s) — the technical escalation points for Engineer(s) and Project Oversight
teams. An Architect or Senior Engineer is a subject matter expert within a certain technology or field.
This senior-level resource will be the principal technical resource for the engagement and will have
ownership of the final deliverables.

Engineer(s) — one or more individuals assigned to complete technical project tasks. Assignment of
these resources depends upon the skillset of the task(s) and the timeline(s) within which the task(s)
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must be completed. These individuals report directly to the Project Manager for task assignment
updates and to the Practice Manager or Architect/Senior Engineer for technical escalation needs.

The foliowing Presidio resources will be engaged on this project:
e  Security Engineer

Contact information for the project team personnel will be distributed by the Project Manager.

2.5.2. Client Resources

Throughout the project, Client resources may be required for completion of specific tasks, providing key
information or data, oversight, review, and approvals. The responsibilities of Client are outlined in this
document.

The following Client resources will be engaged on this project:
s  Network Engineer
e  Security Engineer

Contact information for the project team personnel will be distributed by the Project Manager.

2.6. Project Change Request Process

Any items that are determined to be outside of this Scope of Work and deliverables defined must be
submitted with a Project Change Request Form. No work outside of this Scope of Work will be undertaken
without written approval and processing of a Project Change Request.

If both Presidio and Client agree to a change in this Statement of Work, a written description of the agreed-
upon change will be prepared using a Project Change Request (PCR) form, which both parties must sign.
The PCR form will be used to describe the change, the rationale for the change, and to specify any change
in the scope, schedule, or budget. The terms of a mutually agreed upon Change Authorization will prevail
over those of this Statement of Work or any previous Change Authorization.

Modifications in project scope including, but not limited to, the following will require a Project Change
Request:

+ Client-requested changes in outcome, approach, features, or capabilities.

« Additional required tasks discovered through the planning and design review, but not mentioned in this
SOW, or changes to the design after the signoff of the design phase and/or during the implementation
phase.

« Upgrade, modification, or repair of equipment or applications to effectively deploy this scope.

« Changes required to existing infrastructure components, not called out in this Statement of Work,
including patching and/or reconfiguration.

o Remedial work for the resolution of issues that existed prior to the installation (bad cables, lost
passwords, third-party solutions, and so forth).

o Defective equipment provided by Client and integrated into the solution requiring additional diagnostic
troubleshooting and/or remediation.

+ Troubleshooting issues due to Client changes to configurations made “after” releasing the system or
“after” a specific milestone completion in a multi-site phased deployment.

o Delays due to issues relating to site preparation that result in delays to the project.
« Delays in responding to scheduling requests, acceptance requests, and requests for information.

» Insufficient notice of a schedule change. If 24-hour notice is not provided, charges may be applied.
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3. ASSUMPTIONS AND RESPONSIBILITIES

Presidio makes the following assumptions and has identified the following Client responsibilities in developing this
Statement of Work. These assumptions and responsibilities serve as the foundation to which the project estimate,
approach, and timeline were developed.

By signing this SOW, Client agrees that these assumptions and responsibilities are correct and valid. Any changes to
the foliowing assumptions and responsibilities must be processed using the Presidio Change Management Process
and may impact the project duration and labor requirements.

3.1. General Assumptions
The following project assumptions are made and will be verified as part of the engagement:
1. Client has read and agrees with all items contained or omitted within this Statement of Work.

2. This SOW supersedes any previous scope discussion or agreement including “Vision Deck” PowerPoint
proposals, emails, or verbal communications.

3. All Presidio activities will take place during normal working hours (Monday through Friday, 8:00 am. to
5:00 p.m., excluding holidays) unless noted as “Off Hours” in this SOW.

4. Any items or tasks not explicitly listed as in-scope within this SOW are outside of the scope and not
associated with this SOW and price.

5. If integration of the product is performed at a Presidio facility, then transfer of ownership (acceptance)
oceurs upon the receipt and integration of goods at Presidio, regardless of shipment, as manufacturers
will not accept returns of opened products.

6. Presidio will not be held responsible for troubleshooting networks, applications and/or hardware if Client
has no formal change management documented processes and policies.

Presidio may engage subcontractors and third parties in performing a portion of this work.

8. Presidio will not make changes to the configuration of any network equipment after it has been installed
and tested.

9. Some activities included in this project may be performed on Presidio’s premises.
10. Not all features or functions of the installed system are included in the scope of this engagement.

11. Presidio reserves the right to modify the approach outlined within this SOW if it does not alter the
timeline or overall outcome of the engagement.

12. Presidio will configure the systems outlined within this Statement of Work, with a unique set of
authentication credentials, unless otherwise provided by Client. Upon the completion of the
engagement, Presidio will provide Client with all usernames, passwords, and additional authentication
information that were implemented during the engagement. Presidio strongly recommends that these
credentials be changed upon the completion of the engagement.

3.2. Client Responsibilities

The following items are listed as responsibilities of Client for this engagement. Client is responsible for
performing the items and activities listed in this section or arranging for them to be performed by a third-
party if appropriate.

1. Provide a single Client point of contact with the autharity and the responsibility of issue resolution and
the identification, coordination, and scheduling of Client personnel to participate in the implementation
of the SOW. Without a single Client point of contact, a Project Change Request may be required for the
additional effort by Presidio.

Participate in any required design sessions or workshops.

Provide or procure all appropriate hardware, software, licensing, and media required for implementation
of the SOW.

Confidential and Proprigtary Page 10



Client: County of Yuba
SOW#: 1003222213633

Date: December 2, 2022 @ % g g %

Title: Cisco Firewall & ISE Upgrade Implementation Services

10}

4. Supply current equipment configuration for review if applicable.
Schedule appropriate maintenance windows for system upgrades or installs and notify user community.

Be responsible for having in place, active manufacturer support contracts on all devices that are the
subject of this SOW.

Dispose of all retired equipment as part of this project.

Provide all required physical access to Client’s facility (identification badge, escort, parking decal, etc.),
as required by Client’s policies; and provide all required functional access (passwords, IP address
information, etc.), as required for Presidio to complete the tasks.

9. Provide to Presidio all required IP addresses, passwords, system names, and aliases.

10. Validate the site readiness prior to the dispatch of Presidio personnel to perform the services being
contracted.

11. Provide adequate facilities for the installation of the hardware. This includes all necessary peripheral
hardware (KVM ports or monitors, keyboards, mice, network access, efc.}, as well as electrical and
spatial needs and required antivirus software.

12. Provide high-speed access to the Internet for verification of device support requirements and for
software downloads.

13. Verify operation of the installed/upgraded equipment per the predefined Verification Plan.
14. Provide Presidio administrator access on appropriate devices for the completion of the engagement.

15. Complete all Client instailations where required in accordance with Client PC requirements for the new
application versions.

16. Provide VPN remote access for troubleshooting and configurations refated to the project, as necessary.
Utilizing WebEx, Microsoft Teams, or other similar screen sharing/meeting technology as opposed to
independent VPN access or virtual desktop is out of scope. If there is no other option, Presidio
will issue a Change Request to add additional funds to the project to accommodate the increase in time
and effort.

17. Provide requested documentation or information needed for the project within two business days,
unless otherwise agreed to by all parties.

18. Transport of equipment from receiving area(s) to the data center(s) and/or equipment rooms where it
will be installed.

19. Ensure all Category 5 (Cat 5) (or higher) and fiber cable infrastructure is in place and tested for all sites.

20. Provide patch cables and complete necessary fiber or Cat 5 cable terminations to patch panels for new
switching and routing infrastructure.

4. PRICING

Presidio is providing a Fixed Fee Price as part of this Statement of Work. Presidio will invoice Client based on the
j ilest listed below:

Project Initiation $11,770.00
Planning Workshop, Migration Strategy & Configuration Review $6,473.50
Functional Design Document $4,708.00
Configuration Phase & Pre cutover testing $23,540.00
Cutover & post cutover testing $4,119.50
Knowledge transfer & basic training $2,942 .50
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LProiect Closur

Total:

Presidio will bill Client upon completion of each Milestone. Invoices may contain multiple Milestones.

If Client requires a change in the scope of work, the parties will negotiate in good faith to generate a written change
order documenting the additional labor and requirements that will be mutually agreed upon by the parties prior to
onset of the additional work.

If, in Presidio’s reasonable discretion, completion of one or more of a project’s milestones are subject to a material
delay due to factors outside of Presidio’s control, Presidio may invoice Client a prorated amount for work performed
which reflects Presidio’s current progress toward completing the milestone(s) at the time of any such delay.

Payment terms are subject to credit department approval and will be negotiated and documented on a valid purchase
order or other financial document. Presidio payment terms are Net-30. If Client fails to provide a notice of
acceptance or a statement of issues to be resolved within ten (10) business days of project conclusion, the project
will be deemed accepted and Client will be invoiced.

4.1. Expenses

Travel and incidental expenses incurred by Presidio in association with the execution of this Statement of
Work are included in the pricing listed above. No additional expenses will be invoiced to Client.

4.2. Travel Time

Travel to and from the work site(s) by Presidio resources in association with the execution of this Statement
of Work will not be charged to Client.

5. TERMS AND CONDITIONS

This quote is governed by the Master Services & Product Agreement between the parties, dated April 23, 2013.
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6. APPROVAL SIGNOFF

The use of signatures on this Statement of Work is to ensure agreement on project objectives and the work to be
performed by Presidio.

Presidio signature signifies our commitment to proceed with the project as described in this document. Please review
this document thoroughly, as it will be the basis for all work performed by Presidio on this project.

This Statement of Work is valid for a period of 60 days from the date that this Statement of Work is provided by
Presidio to Client unless otherwise agreed to by both parties.

County of Yuba

Signature Date

Printed Name

Presidio

Signature Date

Printed Name & Title

APPROVED AS TO FOCRM

COUNTY COUNSEL

. R SRR
NS - C
i - 4 —a
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QUOTE:  2003223301418-02

DATE: 01/30/2023
PAGE: 1of3
TO: County of Yuba FROM: - Presidio Networked Solutions Group, LLC
Joseph Oates Dan Ornelas
915 8th Street Suite 119 5000 Hopyard Rd
Marysville, CA 95901 Suite 188
Pleasanton, CA 94588
joates@co.yuba.ca.us
(p) 530-749-5609 DOrnelas@presidio.com
(f) (530) 749-7851 (p) +1.415.501.9011
BILL TO: County of Yuba SHIP TO: County of Yuba
PO Box 2320 915 8th Street Suite 119
Marysville, CA 85901 Marysville, CA 95901
Customer#: COUNT190 Contract Vehicle:  Usage-Based Services

Account Manager: Dan Omelas
Inside Sales Rep: Megan Watkins
Title: Cisco Security ELA

Description Ext Price

Remaining Term: 48 months
to-Renewal Term: Do Not Renew

1 E28F-F-FPR3120T Sec EA 2.0 Choice FPR3120 Threat Defense Threat, Malware,URL $1,149.20 2 Each $110,323.20
for

48 months

Total: $110,323.20

Sub Total: $110,323.20

Grand Total: : $110,323.20
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TERMS AND CONDITIONS

The following terms and conditions shall govern this agreement unless a valid Master Services & Product Agreement or other similar agreement (*Master Agreement”) between the parties
has been executed and is In force, in which case the terms of the Master Agresment shall prevail to the extent that they are inconsistent with the following terms and conditions.
Notwithstanding the foregoing, for usage-based services (Usage-Based Services) (i.e. Cisco-provided WebEx or Software as a Service (SaaS) services), the Master Agreement, or
following terms and conditions as applicable, and the Cisco terms and conditions for use located at
https:/iwww.cisco.com/c/en/us/aboutlegal/cloud-and-software/end_user_icense_agreement.html
1. Purchase Orders, invoicing, Payment and Acceptance. Any purchase order submitted by CLIENT in connection with this agreement shall be deemed subject to these Additional Terms
and this agreement, Unsigned, electronically submitted purchase orders shall be deemed to include CLIENT's electronic signature and shall be binding fo the extent accepted by Presidio.
Presidio’s performance of such purchase order shall not constitute Presidio’s acceptance of new or different terms, including pre-printed terms on such order. In absence of a purchase
order, CLIENT agrees that its signature below grants Presidio the right to invoice CLIENT and authorizes payment to Presidio for the amounts owed. Further, CLIENT represents that
Presidio can rely on such CLIENT signature for payment. Presidio shall invoice CLIENT for the Products and/or Services in accordance with the terms stated in the agreement. The price
included herein reflects a 3% discount for payment by cash, check or wire transfer. This discount will not apply in the event that CLIENT pays using a credit card or debit card. CLIENT
shall make payment to Presidio within thirty (30) days from the date of invoice. Except for taxes due on Presidio’s netincome, CLIENT shall pay all taxes. Presidio reserves the right fo bill
CLIENT for additional work requested by CLIENT and performed by Presidio, and for applicable expenses incurred by Presidio pursuant to providing such additional services, which are not
described in this agreement. Cisco WebEx and SaaS Services. Notwithstanding anything else contained herein or in the Master Agreement, in the event of a confiict between the terms
goveming payment for Usage Based Services below and the Master Agreement, the terms below shall prevail. For Usage-Based services purchased by CLIENT, Presidio shall invoice
CLIENT once a month. The invoice for Usage-Based services will vary from month to month based upon CLIENT's usage and shall include ail charges for the Usage-Based Services used
by CLIENT in the previous month. If CLIENT is delinquent in its payment obligations for the Usage-Based Services, then, upon reasonable, prior notice, Presidio reserves the right to
suspend or discontinue such services at its sole discretion. CLIENT acknowledges and agrees that such discontinuation or suspension by PRESIDIO will not constitute a breach of
PRESIDIO'S obligations to CLIENT. CLIENT agrees to indemnify and hold harmiess PRESIDIO for any resulting damages due to the suspension or discontinuation of the Usage-Based
Services due to CLIENT's delinquent or non-payment.

Unless otherwise indicated in this agreement, CLIENT agrees that staff augmentation services and services performed on a time and materials basis shall be deemed accepted as
performed. Unless otherwise indicated in this agreement, Projects shall be deemed accepted upon the earlier of Presidio’s receipt a signed Project Completion and Acceptance document
which has been signed and dated by an authorized representative of CLIENT, or thirty (30) calendar days from the date of the defivery of the final Project deliverable. If acceptance is
refused, the Client shall provide, in writing to Presidio, its reasonable basis for refusal, prior to the expiration of the thirty (30) calendars day period. Presidio shall address the issue before
subsequent work is undertaken,

2. Shipment of Product. All Products delivered to CLIENT hereunder shall be shipped FOB origin, freight collect. Title and risk of loss shall pass to CLIENT at point of origin. Products shall
be deemed accepted upon delivery.

3. Limitations of Warranties. Presidio warrants that Services shall be provided by competent personnel in accordance with applicable professional standards. ALL PRODUCTS PROVIDED
BY PRESIDIO ARE PROVIDED “AS 1S”, WITH ALL FAULTS. PRESIDIO MAKES NO OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING BUT NOT LIMITED TO
WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. ANY AND ALL ORIGINAL EQUIPMENT MANUFACTURER (OEM) WARRANTIES,
CERTIFICATIONS AND GUARANTEES, IF ANY, ARE PASSED THROUGH TO CLIENT.

4, Intellectual Property. CLIENT acknowledges that Presidio, its vendors, and/or its licensors retain alf patents and/ar copyrights in and to all proprietary data, processes and programs, if
any, provided in connection with Services performed hereunder; any Presidio software provided to CLIENT as part of the Services provided shall be subject to the vendor's, licensor's or
OEM's copyright and ficensing policy. To the extent such software is prepared by Presidio, it is provided by nontransferable, nonexclusive license for CLIENT'S internal use only, subject
strictly o the terms and conditions of this Agreement, and shall terminate upon termination or expiration of this Agreement. CLIENT shall not duplicate, use or disclose for the benefit of
third parties, reverse engineer or decompile any such software,

5, Confidential Information. The parties agree that Confidential Information means any information disclosed by the disclosing party to the receiving party, either directly or indirectly, in
writing, orally or by inspection of tangible objects (including without limitation documents, prototypes, samples, plant and equipment, "CLIENT" fists or other “CLIENT" information not
known to the public), which is designated as "Confidential,” "Proprietary” or some similar designation, or is the type of information which should reasonably be recognized as Confidential or
Proprietary. The receiving party shall not use any Confidential Information of the disclosing party for any purpose except to evaluate and engage in discussions concerming this Proposal.
Each party agrees to protect the other party's Proprietary and Confidential Information to the same extent that it protects its own Proprietary and Confidential Information but with no less
than a reasonable degree of care,

6. Limitation of Liability. IN NO EVENT SHALL PRESIDIO BE LIABLE TO CLIENT FOR ANY INDIRECT, INCIDENTAL, SPECIAL, CONSEQUENTIAL, EXEMPLARY, OR PUNITIVE
DAMAGES OF ANY KIND WHATSOEVER, ARISING IN CONTRACT, TORT OR OTHERWISE, EVEN IF ADVISED OF THE POSSIBILITY OF SUCH DAMAGES. PRESIDIO'S ENTIRE
LIABILITY AND CLIENT'S EXCLUSIVE REMEDY FOR DAMAGES FROM ANY CAUSE WHATSOEVER, INCLUDING, BUT NOT LIMITED TO, NONPERFORMANCE OR
MISREPRESENTATION, AND REGARDLESS OF THE FORM OF ACTIONS, SHALL BE LIMITED TO THE AMOUNT WHICH HAS BEEN ACTUALLY PAID TO PRESIDIO BY CLIENT
FOR SERVICES AND/OR PERFORMANCE HEREUNDER. Without limiting the foregoing, Presidio will have no responsibility for the adequacy or performance of (in) any third party
software provided to Presidio under this agreement; (i} any hardware, and (iij) any services provided by any third party.

7. Non-Soficitation Provision, During the term of this agreement and for twelve (12) months thereafter, CLIENT will not solicit for a permanent or other position any employee or
subcontractor of the other party to whom that party was introduced as a result of this agreement. Should CLIENT solicit and/or hire an employee or contractor from PRESIDIO, CLIENT
shall pay to PRESIDIO an administrative fee equal to 1 year's salary of the employee’s new salary at CLIENT.

8. Export Law Compliance. CLIENT has been advised that all Products purchased hereunder and Presidio Confidential Information is subject to the U.S. Export Administration
Regulations. CLIENT agrees to comply with all applicable United States export control laws, and regulations, as from time fo time amended, including without liritation, the laws and
regulations administered by the United States Department of Commerce and the United States Department of State.

9. Usage-Based Services. Term and Termination of Orders. The “Initial Term® of an order for Usage-Based Services (“Order”} starts on the date the Usage-Based Services are available
for use by CLIENT and lasts for the time period stated in the Order, After the Initial Term, unless prohibited by applicable law or uniess the Order states otherwise, there will be an automatic
“Renewal Term” of the same length of time unless CLIENT notifies Presidio in writing that CLIENT does not want to renew the Usage-Based Services at least sixty {60) days before the end
of the then current Initial Term or Renewal Term, If the fees will change for the Renewal Term, Presidio will notify CLIENT reasonably in advance of the Renewal and in time for CLIENT to
accept or reject renewing the Usage-Based Services. If CLIENT agrees with the fee changes, CLIENT may do nothing and the new fees will apply for the upcoming Renewal Term.
Either party may terminate an Order by providing the other party written notice of termination at least sixty (60) days before the end of such Initial or Renewal Term. The termination will be
effective on the last day of the Initial or Renewal Term and CLIENT will pay for the Usage-Based Services until the end of the current Initial or Renewal Term regardless of when CLIENT
provided notice.

10. Force Majeure. Neither party shall be fiable for any failure or defay in performance of its obligations hereunder where such performance is prevented or delayed by causes beyond its
reasonable control, including without fimitation, flood, war, embargo, strike or other labor dispute, riot, acts of God or the intervention of any govemment authority.

11. Choice of Law and Venue. The parties will attempt to settle any claim or controversy arising under this agreement through consultation and negotiation in good faith and a spirit of
mutual cooperation. This agreement and all matters relating thereto shall be governed exclusively by the substantive law of the State of Texas. Any dispute relating directly or indirectly to
this agreement or any other contract or agreement between the parties which cannot be resolved through the process of consultation and negotiation shall be brought in a court of
competent jurisdiction in Dallas County, Texas, that being the exclusive venue for any dispute between or any claims held by any of the parties to this agreement.

12. Miscellaneous. This agreement constitutes the entire agreement of the parties and supersedes all prior written or oral agreements, representations and understandings relating to the
subject matter hereof, with the exception of a valid Master Services and Product Agreement between the parties under the terms of which this agreement shall be incorporated. This
agreement shall not be amended or madified except by written instrument signed by the parties. Should additional work beyond the scope of the Services detailed herein by Presidio be
requested by CLIENT, fees for such additional Services will be negotiated with CLIENT prior to performing such work and will be memorialized in writing between the Parties by utilizing a
Praject Change Request form (“PCR") or an additional agreement as appropriate. Presidio will invoice CLIENT for any additional work performed and expenses incurred which are not
described in this agreement. The Parties agree that neither may assign its rights or duties under this contract without the prior written consent of the ather Party, which consent shall not be
unreasonably withheld.

13. Severability. The provisions of this Agreement are severable. If any provision of this Agreement or its application to any person or circumstance is ever held by any court of competent
jurisdiction to be invalid for any reason, the remainder of this Agreement and the application of such provision or part of this Agreement to other persons or circumstances shall not be
affected.



QUOTE: 2003223301418-02

DATE: 01/30/2023
PAGE: 30of3

Customer hereby authorizes and agrees to make timely payment for products delivered and services
rendered, including payments for partial shipments

Customer Signature Date

APPROVED AS TO FORM
COUNTY COUNSEL

BY: N%”’j%w




QUOTE:  2003222216417-02

DATE: 01/27/2023
PAGE: 1of2
TO: County of Yuba FROM: Presidio Networked Solutions Group, LLC
Joseph Oates Dan Ornelas
915 8th Street Suite 119 5000 Hopyard Rd
Marysville, CA 95901 Suite 188
Pleasanton, CA 94588
joates@co.yuba.ca.us
(p) 530-749-5609 DOrnelas@presidio.com
(f) (530) 749-7851 (p) +1.415.501.9011
BILL.TO: County of Yuba SHIP TO: County of Yuba
Accounts Payable Joseph Oates
PO Box 2320 915 8th Street Suite 119
Marysville, CA 95901 Marysville, CA 85901
joates@co.yuba.ca.us joates@co.yuba.ca.us
). (p) 530-749-5609
Customer#: COUNT190 Contract Vehicle: *Open Market
Account Manager: Dan Ornelas
Inside Sales Rep: Megan Watkins
Title: Cisco FTD 3120

# Part# Description Unit Price Ext Price

FPR3120-NGFW-K9
1  FPR3120-NGFW-K$ Cisco Secure Firewail 3120 NGFW Appliance, 1U $28,089.75 2 $56,179.50
2  CON-SSSNT-FPR3120N SCLN SUPP 8X5XNBD Cisco Secure Firewall 3120 NGFW Applianc $5,678.40 2 $56,784.00
for 60 mof(s)
3  FPR3K-PWR-AC-400 Cisco Secure Firewall 3K Series 400W AC Power Supply $0.00 2 $0.00
4  FPR3K-PWR-AC-400 Cisco Secure Firewall 3K Series 400W AC Power Supply $1,271.60 2 $2,543.20
5 CAB-AC AC Power Cord (North America), C13, NEMA 5-15P, 2.1m $0.00 4 $0.00
6 SF-F3K-TD7.1.0-K9 Cisco Secure Firewall TD 7.1.0 SW for 3100 series appliances $0.00 2 $0.00
7 SFP-10G-SR 10GBASE-SR SFP Module $463.80 4 $1,855.20
8 GLC-SX-MMD 1000BASE-SX 8FP transceiver module, MMF, 850nm, DOM $263.43 4 $1,053.72
9 FPR3K-8SDg00 Cisco Secure Firewall 3K Series 900GB $0.00 2 $0.00
10 FPR3K-SLIDE-RAILS Cisco Secure Firewall 3100 Slide Rail Kit $0.00 2 $0.00
11 FPR3K-CBL-MGMT Cisco Secure Firewall 3k Series Cable Mgmt Brackets $200.91 2 $401.82
12 FPR3120-BSE Cisco Secure Firewall 3120 Base Lic $0.00 2 $0.00
13 FPR3K-FAN Cisco Secure Firewall 3K Series Fan Tray $0.00 4 $0.00
14 FPR3K-SSD-BLANK Cisco Secure Firewall 3100 Series SSD Blank Slot Cover $0.00 2 $0.00
15  FPR3K-NM-BLANK Cisco Secure Firewall 3100 Network Module Blank Slot Cover $0.00 2 $0.00
16 FPR-EXCLUDE-SUBS Cisco Firepower - Exclude Subscriptions $0.00 2 $0.00
Total: $148,817.44
FMC1600-K9 :
17  FMC1600-K9 Cisco Firepower Management Center 1600 Chassis $12,571.06 1 $12,571.05



18

19

20

21

22

23

24

25

26

27

28

29

*Any Tax & Freig)

CON-SNT-FCM1600K
FMC-M5-MRAID-12G
FMC-M5-SD-32G
FMC-M5-TPM-2.0
FMC-M5-MSTOR-SD
FMC-M5-HDD-1.2T8
FMC-M5-MEM-X-16G8
FMC-M5-CPU-14215
SF-FMC-7.0.1-K9
FMC-M5-PS-AC-770w
CAB-9K12A-NA

FMC-M5-NIC-SFp

subfect to change.

QUOTE

DATE:
PAGE:

SNTC-8X5XNBD Cisco Firepower Management Center 1600 C
Cisco FMC 12G Modular RAID controlier with 2GB cache
Cisco FMC 32GB sp Card Module

Cisco FMC Trusted Platform Module 2.0

Cisco FMC Mini Storage Carrier Card for SD (holds up to 2)
Cisco FMC 1.2TB 126 SAS 10K RPM SFF HDD

Cisco FMC 16GB DDR4-2933-MHz RDIMM/PC4-21300/Single Rank
Cisco FMC 2.4 GHz 4215 Processor, 13.75MB Cache, 8 Core
Cisco Firepower Management Center Software v7.0.1

Cisco FMC 770w AC Power Supply

Power Cord, 1 25VAC 13A NEMA 5-15 Plug, North America

Cisco FMC X710-DA2 dual-port 10G SFp+ NIC

ht Charges will pe edded/amended at time of billing, as applicable. Sales tax and shipping are estimated and

This quote is governed by the Master Services & Product Agreement between the parties, dateq April 23, 2013

Customer hereby
rendered, includin,

authorizes and agrees to make timely payment for products delivered ang services
g payments for partial shipments

_\“\\“ R
Customer Signature Date

APPROVED AS TO FORM

COUNTY co

NIRRT
e

BY:

EL

2003222216417-02

01/27/2023
20f2
$2,722.08 1
for 60 mo(s)
$0.00 1
$0.00 1
$0.00 1
$0.00 1
$0.00 2
$0.00 2
$0.00 1
$0.00 1
$0.00 2
$0.00 2
$0.00 1
Total:
Sub Total:

Estimated Tax:

Grand Total:

$13.614.90
$o.oo
$0.00

: $0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$26,185.95

$145,003.39
$6,154.87

. S151158.26



